

Phase 3 Proposal

Unified AI Assistant for Passage Theatre Company

Prepared for: Brishen Miller, Executive Artistic Director
Passage Theatre Company, Trenton, NJ

Prepared by: BeighTech Automations LLC
Date: April 2026

The Opportunity

Passage Theatre currently operates two separate AI assistants on ChatGPT—one public-facing (Phase 1) and one internal grant assistant (Phase 2 Lite). These tools are siloed, limited by platform constraints, disconnected from Passage’s live documents, and cannot be customized beyond what ChatGPT allows. Phase 3 replaces both with a single unified system built specifically for Passage.

What Phase 3 Delivers

- Custom Web Interface

A branded Passage app (mobile + desktop) that Brishen and staff can open like any tool. Not a chatbot inside someone else’s platform—a product Passage owns.
- Unified AI Brain

One Claude-powered assistant combining public audience support, internal grant writing, theatre programming, and executive director functions with role-based access control.
- Google Drive Integration

Live connection to Passage’s shared Drive. The assistant always works from the most current grant narratives, strategic plan, board docs, and season materials.
- Phase 1 Included

The public-facing assistant is folded into the same system at no extra cost—same brain, restricted access level for website visitors.
- Automation Ready

Architecture supports scheduled tasks (weekly grant scans, document refresh, reporting) via Cowork and n8n in future phases.

System Architecture

Layer	Technology	Purpose
Interface	React / Vite / Vercel	Custom branded web app
AI Engine	Claude API (Anthropic)	Reasoning, drafting, analysis
Knowledge	Google Drive Connector	Live institutional documents
Automation	Cowork / n8n	Scheduled tasks (future phase)
CRM	TBD (scoped separately)	Donor workflows (future phase)

Investment

\$3,750 One-Time Build Fee	\$850 /mo Monthly Retainer
--	--

Build fee includes: Custom web app, Claude API integration, Google Drive connector, unified system prompt, Phase 1 public assistant folded in, 30-day migration and build period, all institutional knowledge loaded and tested.

Monthly retainer includes: Both public and internal assistant maintenance, prompt refinement, document updates, ongoing optimization, and support.

Timeline

Week 1–2	Build custom web interface, migrate and unify system prompt, load full knowledge base
Week 2–3	Connect Google Drive, test grant workflow against live NOFAs, staff testing
Week 3–4	Public assistant integration, refinement based on feedback, full handoff

Future Phases (When Ready)

CRM integration with Passage's ticketing system · Automated grant deadline tracking and alerts · Scheduled Google Drive document refresh · Donor communication workflows · Board reporting automation. Each scoped and priced separately when Passage is ready.